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VIRTUAL INFORMATION SESSION 

WCPSS - WEST MILLBROOK MIDDLE SCHOOL 

April 15, 2020 4:00 PM-6:00 PM 
Join Microsoft Teams Meeting 

+1 984-664-3554   United States, Raleigh (Toll)
Conference ID: 934 604 960# 
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tel:+1%20984-664-3554,,934604960#%20


Virtual Information Session - Release 2

Clancy & Theys Construction Company has 
been selected as the Construction Manager 
at- Risk for the WCPSS West Millbrook Middle 
School, designed by Moseley Architects.

The purpose of the information session is to 
provide interested first-tier an d second-tier 
subcontractors, vendors, and suppliers with 
pertinent information ab out th e project, 
including pre-qualification procedures and bid 
package opportunities. Participants wi ll also 
have an opportunity to talk to members of the 
Construction Management team.

Pre-qualification

Pre-qualification forms for Release 2 are now 
being accepted from first-tier subcontractors 
until May 27, 2020 for all bid packages. (Early  
pre-qualification submittals are strongly rec-
ommended.)  All first-tier subcontractors must 
be pre-qualified in order to submit a bid. 
There will be second and third tier 
opportunities available.

WCPSS and Clancy & Theys Construction 
Company have an affirmative policy of  
fostering, promoting, and conducting business 
with HUB-owned enterprises.  HUB contractors 
are encouraged to submit pre-qualification 
forms to participate in the bidding process. Job 
specific Pre-qualification forms are available 
on our website: www.clancytheys.com (Click 
on Locations/Raleigh/Bid Opportunities).

Date

April 15, 2020 
4:00PM-6:00PM

Location

Virtual - Microsoft Teams 

Contact Information

Angela Gillon
Diversity, Equity & Inclusion 
Coordinator 
angelagillon@clancytheys.com 
919.834.3601 x 1287

Release 2

See attached.

Project Description

• Two phases on the existing school site

• Phase 1: Construction of new 250,000 sf
middle school on site of existing park and
fields

• Phase 2: Existing buildings will be
demolished and new physical education/
athletic fields will be installed.

• Construction of bus maintenance building
and transportation parking lot (Phase 2).

• Offsite improvements.

• Building will be three story, steel framed
construction for classroom wing and load
bearing masonry for the remaining wing.

• Brick veneer and metal panel exterior skin
systems.

• Modified bitumen roof system on light
weight insulating concrete.

• Four pipe, VAV system mechanical system.

WEST MILLBROOK MIDDLE SCHOOL

https://www.clancytheys.com/locations/raleigh-nc/bid-opportunities/


Release 2 - Bid 
Packages 

Scope of Work(Full Scopes will be identified in Bid 
Manual) 

01A-Building Cleaning Daily and final cleaning 
02D-Site Concrete Sidewalks 
02E-Fencing Temporary and permanent fencing, interior chain link fencing 
02F-Landscaping Landscaping, seeding, sod, site furnishings, irrigation systems 
02K-Building Demolition Building and mobile units demolition, abatement 
02L-Offsite Improvements Offsite Improvements 
04A-Masonry Masonry 
06A-Casework Architectural carpentry and casework 
07A-Waterproofing Waterproofing, liquid air barriers, caulking, sealants, 

expansion joint covers 
07B-Roofing Mod bitumen roof, lightweight insulating concrete 
07C-Fireproofing Fireproofing 
07D-Metal Panels Metal wall panels, metal panel column wraps, soffits, fascia. 
08A-Aluminum & Glass Storefront, curtain wall, mirrors, glazing, aluminum 

sunshades 
08B-Overhead Doors Overhead doors and loading dock equipment 
08C-Doors/Frames/HDW Hollow metal & wood doors, hardware 
09A-Drywall Metal studs, insulation, drywall, FRP paneling 
09B-Hard Tile Hard tile 
09C-Acoustical Acoustical ceilings, acoustical wall panels, ceiling clouds 
09D-Wood Flooring Wood flooring 
09E-Resilient & Carpet Resilient, carpet, base 
09F-Painting Painting 
09G-Terrazzo Terrazzo 
10B-Markerboards Marker boards, visual displays, tack boards, tack strips 
10C-Signage Interior and exterior signage 
10D-Operable Partitions Operable partitions 
10E-Canopies Premanufactured canopies 
10F – Specialties Toilet Accessories, Partitions and Screens, Metal Shelving, 

Fire Extinguishers, FECs, Projection Screens, 
residential/commercial appliances 

10G-Lockers Locker and locker benches 
11A-Food Service Equip Food service equipment 
11B-Theater and Stage 
Equipment 

Theater and stage equipment 

11D-Athletic Equipment Interior Athletic Equipment 
12A-Window Treatment Blinds and roller shades 
12B-Auditorium Seating Auditorium seating 
12D-Lab Casework Lab casework 
12E-Media Center Shelving Media Center shelving 
13C-Bleachers Telescoping bleachers 
14A-Elevators Elevator 
15A-Plumbing Plumbing and gas piping 
15B-Fire Protection Fire protection 
15C-HVAC HVAC, testing and balancing 
15D-HVAC Controls Building automation system 
16A-Electrical Electrical, fire alarm, security, telecommunications 




